STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

11/ 16/ 06
07-4K1404
07-LA-27-12.5/14.3

Bl D

SUMMARY

IN LOS ANGELES COUNTY I N
LOS ANGELES FRO BURBANK BOULEVARD

TO HART STREET

W DEN ROADWAY

613, 191. 50 AMOUNT UNDER

PROPGOSALS | SSUED 19 FUND TOTAL HB4N 790, 000
NUMBER OF Bl DDERS 8 ENG NEERS EST
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D

1 529, 570. 00 2

2 585, 339. 28 1

3 587, 834. 00 7

4 587, 869. 00 4

5 613, 832. 00 8

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

83, 621. 50

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
11/ 17/ 06
CONTRACT CODE 'C '
32 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
100

PERCENT UNDER EST 13. 64

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

SECURI TY PAVI NG COVMPANY | NC

P O BOX 1489
SUN VALLEY CA 91353-1489

ZPK CONSTRUCTI ON

2126 N FAI R QAKS
ALTADENA CA 91001

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

ODONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI MAS CA 91773-2911

TI FFANY GROUP | NC

19528 VENTURA BLVD STE 359
TARZANA CA 91356

FAX

FAX

FAX

FAX

FAX

818 767-8418
00116307
818 767-3169

626 794-0800
00718670
626 794-0880

714 538-5156
00743775
714 538-5157

909 394-4510
00772905
909 394-4750

818 342-0330
00790412
818 342-0660

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED



07- 4K1404
07-LA-27-12
11/ 16/ 06

614, 041. 00

696, 595. 00

709, 630. 00

EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG BEACH CA 90806

OLI VAS VALDEZ | NC

P O BOX 4079
RANCHO CUCAMONGA CA 91729

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

562 599-5841
00688659
FAX 562 591- 7485

626 915-7633
00784558
FAX 626 915- 7683

949 252- 0441
00615876
FAX 949 252-0266

Bl D245
PAGE 2
11/ 17/ 06

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED



07- 4K1404
07-LA-27-12
11/ 16/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

11/ 17/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A M CONCRETE
9050 NORRI S AVE
SUN VALLEY CA

CT AND F
7228 SCOUT AVE
BELL GARDENS CA

STATEW DE SAFETY AND SI GNS
522 LI NDEN LANE
NI POMO CA

SUDHAKAR COVPANY
1122 N AZUSA CANYON
WEST COVI NA CA

CONCRETE

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS AND SI GNS

STRI PI NG



07- 4K1404
07-LA-27-12
11/ 16/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

11/ 17/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ABRASI VE
SUDHAKAR
RI ALTO CA

TI TAN DVBE
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

REMOVAL

STRI PI NG

ITEMS 1 THRU 32 (PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

L A SI GNAL
| NDUSTRY CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL ( PARTI AL)

STRI PI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

L A SI GNAL CONSTRUCTI ON
CITY OF | NDUSTRY CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

ELECTRI CAL

STRI PI NG



07- 4K1404 Bl D245

07-LA-27-12 PAGE 5

11/ 16/ 06 11/ 17/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 BAYWOOD ENVI RONVENTAL SERI VES | NC LEAD CONTROL
2901 SI R FRANCI S DRAKE BLVD
FAI RFAX CA 94930

E A S BOBCAT SERVI CE EXCAVATI ON

P O BOX 573262

TARZANA CA

GLOBAL ENVI RONMENTAL NETWORK WATER POLLLUTI ON CONTROL PROGRAM
FOUNTAI N VALLEY CA

K R C SAFETY COVPANY | NC CONSTRUCTI ON AREA SI GNS

6084 W HURLEY AVENUE
VI SALI A CA 93291

PRO LI NE STRI PI NG STRI PI NG

1776 LIRI O

VENTURA CA

1ST CHO CE CORI NG CONCRETE CUTTI NG AND DEMCLI TI ON

4570 VAN NUYS BLVD
SHERVAN OAKS CA 91405

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A M CONCRETE M SCELLANEQUS CONCRETE
SUN VALLEY CA
CT AND F SI GNAL MODI FI CATI ON

BELL GARDENS CA
CONTI NUED ON NEXT PAGE



07- 4K1404 Bl D245

07-LA-27-12 PAGE 6

11/ 16/ 06 11/ 17/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 GLOBAL ENVI RONMENTAL NETWORK | NC STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNTAI N VALLEY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND DELI NEATORS
NI POMO CA
STATEW DE SAFETY AND SI GNS REMOVE AND REPLACE S| GNS
NI POMO CA
SUDHAKAR COVPANY | NC LEAD PLAN, STRI PI NG AND REMOVAL
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 C T AND N I NC ELECTRI CAL
BELL GARDENS CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
THOVAS AND PRATT TRAFFI C SI GNS
VALLEJO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 L A SI GNAL MODI FY SI GNAL AND LI GHTI NG
| NDUSTRY CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA



07- 4K1404 Bl D245

07- LA-27-12 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 16/ 06 11/ 17/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 85, 000. 00 85, 000. 00
5 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 760 1. 50 1, 140. 00
6 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 8, 350 1. 50 12, 525. 00
STRI PE
7 (S) 150705 REMOVE YELLOW THERVOPLASTI C PAVEMENT MR 110 18. 00 1, 980. 00
MARKI NG
8 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 5, 140 1.50 7, 710. 00
9 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 360 18. 00 6, 480. 00
10 (S) 150722 REMOVE PAVEMENT MARKER EA 1,410 1. 00 1, 410. 00
11 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 2 125. 00 250. 00
12 150748 REMOVE ROADSI DE SI GN PANEL EA 26 25. 00 650. 00
13 152604 MODI FY | NLET EA 2 5, 000. 00 10, 000. 00
14 153210 REMOVE CONCRETE VB 67 150. 00 10, 050. 00
15 190101 ROADWAY EXCAVATI ON VB 410 100. 00 41, 000. 00
16 190110 LEAD COVPLI ANCE PLAN LS LUVMP SUM 5, 000. 00 5, 000. 00
17 390103 ASPHALT CONCRETE ( TYPE B) TONN 910 105. 00 95, 550. 00
18 (S) 560238 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 21 125. 00 2, 625. 00
(1.6 MV UNFRAVED)
19 566011 ROADSI DE SI GN - ONE POST EA 4 350. 00 1, 400. 00
20 010441 ROADSI DE SI GN - METAL PCST EA 1 350. 00 350. 00
21 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 45 100. 00 4,500. 00
METHOD)
22 597401 PAINT CURB ( 2- COAT) M2 190 11.00 2, 090. 00
23 731501 M NOR CONCRETE ( CURB) VB 19 1, 100. 00 20, 900. 00
24 820107 DELI NEATOR ( CLASS 1) EA 110 50. 00 5, 500. 00
25 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 470 35. 00 16, 450. 00
26 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 9, 960 1. 00 9, 960. 00
27 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 230 2.00 2, 460. 00
28 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 62 1. 00 62. 00
(BROKEN 1.83 M- 0.30 M
29 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 9, 040 .70 6, 328. 00
(BROKEN 5.18 M- 2.14 M
30 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 280 2.50 3, 200. 00
31 (S) 861501 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 125, 000. 00 125, 000. 00



07- 4K1404 Bl D245

07-LA-27-12 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
11/ 16/ 06 11/ 17/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
32 999990 MOBI LI ZATI ON LS LUMP SUM 35, 000. 00 35, 000. 00

TOTAL 529, 570. 00



07- 4K1404 Bl D245

07-LA-27-12 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
11/ 16/ 06 11/ 17/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 3, 000. 00 3000. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00
2 8, 000. 00 8000. 00 500. 00 500. 00 5, 000. 00 5000. 00 8, 000. 00 8000. 00
3 25, 000. 00 25000. 00 30, 000. 00 30000. 00 12, 000. 00 12000. 00 17, 000. 00 17000. 00
4 40, 000. 00 40000. 00 90, 000. 00 90000. 00 40, 000. 00 40000. 00 50, 000. 00 50000. 00
5 3. 40 2584. 00 2.00 1520. 00 2.50 1900. 00 16. 00 12160. 00
6 1. 86 15531. 00 2.00 16700. 00 2.50 20875. 00 6. 00 50100. 00
7 20. 00 2200. 00 20. 00 2200. 00 31.00 3410. 00 120. 00 13200. 00
8 1.70 8738. 00 2.00 10280. 00 1.80 9252. 00 2.50 12850. 00
9 20. 00 7200. 00 20. 00 7200. 00 22.00 7920. 00 3.50 1260. 00
10 1.00 1410. 00 1.00 1410. 00 1.10 1551. 00 2.00 2820. 00
11 500. 00 1000. 00 100. 00 200. 00 100. 00 200. 00 200. 00 400. 00
12 100. 00 2600. 00 100. 00 2600. 00 50. 00 1300. 00 100. 00 2600. 00
13 7, 000. 00 14000. 00 2, 000. 00 4000. 00 6, 000. 00 12000. 00 4, 000. 00 8000. 00
14 425. 00 28475. 00 200. 00 13400. 00 460. 00 30820. 00 250. 00 16750. 00
15 25. 00 10250. 00 88. 00 36080. 00 130. 00 53300. 00 70. 00 28700. 00
16 10, 000. 00 10000. 00 10, 000. 00 10000. 00 5, 000. 00 5000. 00 4,000. 00 4000. 00
17 157. 00 142870. 00 130. 00 118300. 00 150. 00 136500. 00 99. 00 90090. 00
18 428. 58 9000. 18 400. 00 8400. 00 130. 00 2730. 00 175. 00 3675. 00
19 570. 00 2280. 00 405. 00 1620. 00 400. 00 1600. 00 500. 00 2000. 00
20 525. 00 525. 00 405. 00 405. 00 400. 00 400. 00 500. 00 500. 00
21 185. 00 8325. 00 100. 00 4500. 00 75. 00 3375. 00 300. 00 13500. 00
22 15. 00 2850. 00 12. 00 2280. 00 12. 00 2280. 00 30. 00 5700. 00
23 350. 00 6650. 00 1, 000. 00 19000. 00 2, 000. 00 38000. 00 2, 000. 00 38000. 00
24 110. 00 12100. 00 50. 00 5500. 00 45. 00 4950. 00 180. 00 19800. 00
25 38. 50 18095. 00 40. 00 18800. 00 32.00 15040. 00 26. 00 12220. 00
26 1.01 10059. 60 1.00 9960. 00 1.10 10956. 00 2.25 22410. 00
27 3.00 3690. 00 2.00 2460. 00 3. 20 3936. 00 3.50 4305. 00
28 .75 46. 50 1.00 62. 00 1.00 62. 00 6. 00 372. 00
29 .75 6780. 00 1.00 9040. 00 .90 8136. 00 1.25 11300. 00
30 3.50 4480. 00 3. 00 3840. 00 4.20 5376. 00 4.00 5120. 00
31 129, 600. 00 129600. 00 105, 577. 00 105577. 00 90, 000. 00 90000. 00 105, 000. 00 105000. 00
32 48, 000. 00 48000. 00 50, 000. 00 50000. 00 58, 000. 00 58000. 00 50, 000. 00 50000. 00
TOT 585, 339. 28 587, 834. 00 587, 869. 00 613, 832. 00



07- 4K1404 Bl D245

07-LA-27-12 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
11/ 16/ 06 11/ 17/ 06
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2, 000. 00 2000. 00 5, 000. 00 5000. 00 2, 000. 00 2000. 00
2 6, 500. 00 6500. 00 10, 000. 00 10000. 00 6, 000. 00 6000. 00
3 10, 000. 00 10000. 00 25, 000. 00 25000. 00 11, 000. 00 11000. 00
4 128, 320. 00 128320. 00 50, 000. 00 50000. 00 77,000. 00 77000. 00
5 1.25 950. 00 3.25 2470. 00 1.50 1140. 00
6 1.30 10855. 00 3.25 27137. 50 1.40 11690. 00
7 15. 00 1650. 00 4.50 495. 00 18. 00 1980. 00
8 1.25 6425. 00 2.25 11565. 00 1.40 7196. 00
9 15. 00 5400. 00 28. 00 10080. 00 18. 00 6480. 00
10 .50 705. 00 1.35 1903. 50 .60 846. 00
11 100. 00 200. 00 140. 00 280. 00 200. 00 400. 00
12 20. 00 520. 00 55. 00 1430. 00 170. 00 4420. 00
13 13, 650. 00 27300. 00 7,500. 00 15000. 00 4, 000. 00 8000. 00
14 200. 00 13400. 00 560. 00 37520. 00 170. 00 11390. 00
15 155. 00 63550. 00 130. 00 53300. 00 160. 00 65600. 00
16 5, 000. 00 5000. 00 5, 500. 00 5500. 00 5, 000. 00 5000. 00
17 118. 00 107380. 00 135. 00 122850. 00 145. 00 131950. 00
18 110. 00 2310. 00 200. 00 4200. 00 125. 00 2625. 00
19 285. 00 1140. 00 410. 00 1640. 00 450. 00 1800. 00
20 285. 00 285. 00 480. 00 480. 00 1, 500. 00 1500. 00
21 75. 00 3375. 00 150. 00 6750. 00 200. 00 9000. 00
22 10. 00 1900. 00 15. 00 2850. 00 12. 00 2280. 00
23 1, 600. 00 30400. 00 4,200. 00 79800. 00 4, 600. 00 87400. 00
24 45. 00 4950. 00 60. 00 6600. 00 60. 00 6600. 00
25 30. 00 14100. 00 41. 00 19270. 00 35. 00 16450. 00
26 .75 7470. 00 1.35 13446. 00 .85 8466. 00
27 1.50 1845. 00 4.00 4920. 00 1.70 2091. 00
28 .50 31. 00 2.00 124.00 1.00 62. 00
29 .50 4520. 00 1.10 9944. 00 .60 5424. 00
30 2.00 2560. 00 5.50 7040. 00 3. 00 3840. 00
31 89, 000. 00 89000. 00 120, 000. 00 120000. 00 110, 000. 00 110000. 00
32 60, 000. 00 60000. 00 40, 000. 00 40000. 00 100, 000. 00 100000. 00
TOT 614, 041. 00 696, 595. 00 709, 630. 00



